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Figure A  Summary of cost by trail facility type

Coastal Rail Trail
$120,960,968

30.3 miles

Construction Costs
$75,601,230

Design, Engineering, Permitting, and Construction 
Management (60% on top of Construction) 

$45,360,739

Coastal Trail Spurs 
$5,762,112
18.4 miles

Construction Costs
$3,601,320

Design, Engineering, Permitting, 
and Construction Management 

$2,160,792

Amenities
$6,005,390

Paved Class I Facilities 
$2,629,260

3.1 miles

On-Road Network       
Facilities
$681,060
10.6 miles

Staging Areas
$110,000

Trails
$3,491,320

Natural Surface Trail
$181,000
4.8 miles

24 Bridges 
(23 new, 1 retrofit)

$28,800,000

Crossings
(76 road, including 
1 under crossing)

+ (20 rail,  including 
1 under crossing)

$6,795,000

Trail
$34,000,840

30.3 miles

COST ESTIMATE BREAKDOWN
TOTAL: $126,724,080


